


ADDENDUM TO RFP DOCUMENT

	ADDENDUM: #02
	MCRCD Request for Proposal
	Project: Northern Mendocino County Forest Health Collaborative Project – Phase 1B Request for Proposal
	Date: 12/02/2023 All Addenda can be found at the District RFP website: https://mcrcd.org/mcrcd-news/northern-mendocino-county-forest-health-collaborative-phase-1b-rfp

Addendum No. 2 – The following changes to the Request for Proposal must be added/considered when completing your submittal: **Acknowledgement of receipt of ADDENDUM is required in the Statement of Proposal cover page. Please clearly state the addendum date and number.**

1. **Page 3, Request for Proposals Instructions, paragraph 10** shall be revised to read: “The anticipated operation period of this contract is from December 18, 2023 to **March 31, 2026**. Work restrictions will occur due to adverse environmental conditions (e.g., rain, snow, or fire hazard), and to protect threatened or endangered wildlife (e.g., migratory birds and spotted owls).”
2. **Page 6, Section 1.3, Time Schedule, Item 7. Expected end date for work** shall be revised to: “Required end date for work – **March 31, 2026.**”
3. **Page 20, Section 3.4, Paragraph 4** shall be revised to read: “The WORK to be performed shall be controlled by site conditions. WORK shall begin within fifteen (15) business days after receipt of the Notice to Proceed. The last day of operations allowed under this contract is **March 31, 2026.**”
4. **Page 27, Section 7.1, All proposers shall adhere to the timetable noted below: Expected end date for work** shall be revised to: “Required end date for work – **March 31, 2026**
5. **Page 27, Section 7.1, Work Season: Expected end date** shall be revised to: “Required end date – **March 31, 2026**